



PROJECT BID SUMMARY SHEET

BID DATE:	16-Mar-16																
BiD TIME:	2:00:00 PM																
Project:	Visitor Bleachers																
School:	Davis High School																
Project No:	15-11A																
BID SUMMARY																	
Contractor	Base Bid	Owners Allowance/Contingency	Total Bid Price	Add Alternate	Pre-Bid Walk Attendance (Y/N)	Addenda Noted (1-4)	Designation of Subcontractors Form	Non-Collusion Affidavit	Bid Guarantee Form	Bid Bond	Bid Form	Substitution Request Form	Worker's Compensation Certificate	Bidding Practices Re: Indemnity	Contractor Pre-Qual Application (DIR)	DJUSD Vendor Registration Form	DVBE Form
Steel Stadium	\$432,515.00	\$30,000.00	\$462,515.00	N/A	N/A	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A
Sturdi-Steel	\$0.00	\$30,000.00	No Bid	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	Y	Y	N/A
Note: Sturdi-Steel submitted a letter to the District w/out bidding the project citing predictable delays by DSA in review of Dwgs. Which coupled with fabrication time would not allow for them to complete the project as specified.																	
Due to budget constaints, the evaluators determined that rejecting all bids and re-bidding the project off-peak would possibly allow for more competition and a lower price overall.																	

Bid Opened/Read By: GEP

Bid Recorded By: MP

Witnessed By: MN RC (HMC Architects)

Approved By: GEP