



PROJECT BID SUMMARY SHEET

BID DATE:	31-May-16																	
BID TIME:	2:00:00 PM																	
Project:	RE-BID of MPR Bldg. HVAC Replacement & Window Mod.																	
School:	Willett ES																	
Project No:	16-10RB																	
BID SUMMARY																		
Contractor	Base Bid	Add Alternate No. 1 (Controls)	Add Alternate No. 2 (2-year Service Support)	Owner's Allowance Contingency	Total Base Bid + Allowance	Pre-Bid Walk Attendance (Y/N)	Addenda Noted (1)	Designation of Subcontractors Form	Non- Collusion Affidavit	Bid Guarantee Form	Bid Bond	Bid Form	Substitution Request Form	Worker's Compensation Certificate	Bidding Practices Re: Indemnity	Contractor Pre- Qual Application (DIR)	DJUSD Vendor Registration Form	DVBE Form
Hometown Construction	\$ 191,950.00	\$ 45,900.00	\$ 5,350.00	\$10,000	\$ 201,950.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A		Y	N/A
Note: This project was a Re-Bid Action with changes made to the solicitation to increase participation & maintain project budget limits. The Re-bid specified that the District purchase the equipment and increase contract performance period from 60 calendar days to 90 calendar days. Of the four perspective bidders only one submitted a bid which was still above the set budget limit for this project.																		

Bid Opened By MP/KM

Bid Recorded By MP

Evaluators GP MN

Approved By GP