DJUSD
DAVIS JOINT UNIFIED SCHOOL DISTRICT

Davis Joint Unified School District

4/8/2016

PROJECT BID SUMMARY SHEET

BID DATE: 8-Apr-16
BID TIME: 2:00:00 PM

Project: MPR Bldg. HVAC Replacement & Window Mod.
School: Willett ES
Project No: 16-10

BID SUMMARY

Contractor	Base Bid	Add Alternate No. 1 (Controls)	Owner's Allowance Contingency	Total Base Bid + Allownace	Pre-Bid Walk Attendence (Y/N)	Addenda Noted (1)	Designation of Subcontractors Form	Non-Collusion Affidavit	Bid Guarantee Form	Bid Bond	Bid Form	Substitution Request Form	Worker's Compensation Certificate	Bidding Practices Re: Indemnity	Contractor Pre-Qual Application (DIR)	DJUSD Vendor Registration Form	DVBE Form
Hometown Construction	$ 247,176.00	$ 44,824.00	$10,000	$ 257,176.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	on File	Y	N/A

Bid Analysis Notes: Bid review concluded that bidder provided all equired documents. Evaluators have determined that due to poor contractor participation, the bid values are in excess of established budget. Recommendations will be to reject bid and re-advertise project w/modifications to achieve overall project goals.

Bid Openned By MA/KM
Bid Recorded By KM
Evaluators GP/MN
Approved By [illegible]