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CONTRACT NAME: AGREEMENT BETWEEN HMC ARCHITECTS AND DAVIS JOINT 
UNIFIED SCHOOL DISTRICT  

BRIEF DESCRIPTION OF CONTRACT:   This proposal is for architectural services for the DJUSD 
district-wide Strategic Fencing Project, covering a kick-off meeting with staff and meetings at 
each site to develop the fencing plan.  

FISCAL IMPACT:  The $7,500 cost of this agreement is funded from the Measure M Bond 
Program.  



January 22, 2019

David Burke, AICP LEED-AP
Director, Faciti~es, Management &Operations
Davis Joint Unified School D+strict

-, 191 S 5th Street
Davis CA 85616

Re: Proposal /Agreement for Architectural Services
DJUSD Strategic Fencing Project
HMC #3447021-d00

Dear David,

HMC Group (HMC} is pleased to submit the following Proposal /Agreement to provide
Architectural Services for the above-mentioned Project.

A. Scope of Work:

This proposal will cover asit-dovm kick-off meeting with the District. HMC Gtoup will
redline aerial google earth photographs and will then take these documents to each of
the sites and meet with administration with a proposed strategic fencing plan.

B. Exclusions:

• Specialty Consultants not listed in the scope of work above.
• Topographica{ Surveys.
• Geotechnical investigations.
• Test and Inspections.
• Renderings.
• Permit/Agency Fees

C. Compensation:

HMC wHl provide the services outlined in the Scope of Work on an hourly basis not-to-
exceed Seven Thousand Five Hundred Dollars ($?,500), without prior written approval
per Attachment "A" HMC's Rate Schedule.

D. Additional Services:

If Additional Services are recyuired beyond the original Scope of Work, such services
described in Attachment "A', HMC will bill on an hourly basis per Attachment "B", HMC
Rate Schedule attached in the Proposal/ Agreement.

E. Reimbursable E~cpenses:

Reimbursable expenses are in addition to compensation for Basic and Owner approved
Additional Services, inGuding printing, plotting (including 30 plotting), delivery and other
expenses related to Agency review, the submittal of electronic files, Bidding, Construction
or other Owner requested costs. The ArcFiitecYs compensation shall be computed based
an one hundredths {1.0) times the amounts invoiced to the Architect Expenses of
transportation in connection with authorized out-of-town travel, including mileage and
related per diem charges shall be billed at cast in addition to the compensation for Basic
and Owner approved Additional Services.



F. Othsr Terms and Conditions of This Proposal / ~►greement:

Reference Attachment °C" of this Proposal /Agreement.

G. Author[zatton/Agreement to Proceed:

HMC Group is hereby requested and authorized by Qavis Joint Un'rf'ied School District to
provide Architectural !Engineering Services as described above. Aii the foregoing is
agreed to and authorized by:

I

David rke Date
Dire or of Facilities

Please review this Proposal /agreement and if it meets with your approval, please sign and
return one {1) original to my attention.

Sincerely,

HMC Grcup
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Brian Meyers, TEED AP
Principal in Charge
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Encls: Attachment "A" — Additlonai Service List
Attachment "B' — HMC Nouriy Rate Sd~edule
Attachment "C" —Other Terms and Conditions
Sarah Jirne~z, File-CN ROA

cc; T:~Projecls~3447 DJUSD\021 000 Strategic FancingW2 Contrails Infortna~on103 ROA\05
PROPOSALStLtr DBurke_Strate~c Fencin~19Q122.daac



ATTACHMENT "A" 

ADDITIONAL SERVICES 

The Additionat Services described in this Attachment are not included in Basic Services and they shall be 
paid for by the owner as provided in this Agreement, in addition to the compensation for Basic Services, 
Additional Services may only be provided if authorized or confirmed in writing by the Owner and Architect. 

Project Representation Beyond Basic Services: 

1. Revisions: Making revisions in Drawings, Specifications, Project Manual or other documents when
such revisions are:

a. Inconsistent with approvals or instructions previously given by the Owner;

b. Required by the enactment, revised interpretation, jurisdictional differences in interpretation, or
revision of codes, laws or regulations subsequent to the preparation of such documents, or
additional costs caused by delays resulting from such.

2. Project Changes: Providing services required because of changes in the Project including, but not
limited to, size, quality, complexity, the Owner's schedule, or the method of bidding or negotiating
and contracting for construction.

3. Change Orders: Preparing Drawings, Specifications and other documentation, analysis and
supporting data, evaluating Contractor's proposals, and providing other services in connection with
Change Orders and directives.

4. Default: Providing services made necessary by the default or termination of the Contractor, by
defects or deficiencies in the Work of the Contractor. or by failure of performance of either the
Owner, Contractor or others performing services or providing work on the Project.

5. Contractor's Submittals: Reviewing a Contractor's submittal out of sequence from the submittal
schedule agreed to by the Architect.

6. Contractor's RFI: Responding to the Contractor's requests for information where such information
is available to the Contractor from a careful study and comparison of the Contract Documents, field
conditions, Contractor-prepared coordination drawings, or prior Project correspondence or
documentation.

7. Claims: Providing services in connection with claims submitted by Contractor or others.

8. Hearings, Proceedings: Providing services in connection with. the preparation for, or attendance
at, public hearings or other meetings. or legal proceedings, except where the Architect is a party
thereto.

Contingent Additional Services 

1. Existing or Other Facilities: Providing services to investigate facilities or existing conditions or to
make measured drawings thereof.

2. Detailed Estimates: Providing detailed estimates of Construction Cost.

3. Providing Other Consultants: Providing services of consultants, if any other than those specified
as Basic Services under this Agreement.

4. Post Completion/Extended Construction: Providing services after the original completion date
not due to the fault of the Architect/Engineer or after issuance to the Owner of the final Certificate for
Payment, or thirty (30) days after the date of Substantial Completion of the Work, whichever is
earlier.

5, Project Hold/Resumption: If the Project is placed on hold by the Owner for more than 90 days
due to circumstances beyond the direct control of the Architect. the schedule shall be adjusted
and the Architect's compensation shall be equitably adjusted to provide for expenses incurred in
the interruption and resumption of the Architect's services.

6. Other Additional Services: Providing any other services not otherwise included in this Agreement.
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