1/9/2017

Davis Joint Unified School District

PROJECT BID SUMMARY SHEET

BID DATE:	**9-Jan-17**
BiD TIME:	**2:00:00 PM**
Project:	**HVAC & Controls Replacement Phase I**
School:	**BLES, NDES, VOES & CCES**
Project No:	**16-24**

BID SUMMARY

Contractor	Base Bid	Owners Allowance Contingency	Total Base Bid + Allowance(s)	Pre-Bid Walk Attendence (Y/N)	(2) Addenda Noted	Designation of Subcontractors Form	Non-Collusion Affidavit	Bid Guarantee Form	Bid Bond	Bid Form	Substitution Request Form	Worker's Compensation Certificate	Bidding Practices Re: Indemnity	Contractor Pre-Qual Application (DIR)	DJUSD Vendor Registration Form	DVBE Form
Miller Mechanical	$ 1,479,807.00	$ 40,000.00	$ 1,519,807.00	Y	Y	Y	Y	N/A	N	Y	N/A	Y	N/A	Y		N/A
Dowdle & Sons	$ 1,597,000.00	$ 40,000.00	$ 1,637,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A			N/A
Hometown Construction	$ 1,623,000.00	$ 40,000.00	$ 1,663,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A
Cooper Oats Air Conditioning	$ 1,470,412.00	$ 40,000.00	$ 1,510,412.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A

Notes:
Miller Mechanical failed to provide Bid Bond and was deemed non-responsive.

Bid Openned By: GEP

Bid Recorded By: KM

Wittnessed By: MN

Approved By: GEP