DJUSD
DAVIS JOINT UNIFIED SCHOOL DISTRICT

Davis Joint Unified School District

4/7/2016

PROJECT BID SUMMARY SHEET

BID DATE:	**7-Apr-16**
BID TIME:	**3:00:00 PM**
Project:	**Stucco Repair & Repainting**
School:	**Korematsu ES**
Project No:	**16-06A**

BID SUMMARY

Contractor	Base Bid	Owner's Allowance Contingency	Total Base Bid + Allownace	Pre-Bid Walk Attendence (Y/N)	Addenda Noted (2)	Designation of Subcontractors Form	Non-Collusion Affidavit	Bid Guarantee Form	Bid Bond	Bid Form	Substitution Request Form	Worker's Compensation Certificate	Bidding Practices Re: Indemnity	Contractor Pre-Qual Application (DIR)	DJUSD Vendor Registration Form	DVBE Form
Bayview Const. & Painting	$ -	$20,000.00	$ -	Y	Y	Y	Y	N/A	Y	Error	N/A	Y	N/A		Y	N/A
Tarlton & Son	$ 420,767.00	$20,000.00	$ 440,767.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A		Y	N/A
Piana Const.	$ 174,000.00	$20,000.00	$ 194,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A			N/A
Everlast Builders	$ 196,000.00	$20,000.00	$ 216,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A
Pacific Contractors	$ 186,000.00	$20,000.00	$ 206,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A		Y	N/A
Color New	$ 520,000.00	$20,000.00	$ 540,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A			N/A
Horizon Brothers	$ 246,000.00	$20,000.00	$ 266,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A			N/A
A-Plus Painting	$ 164,300.00	$20,000.00	$ 184,300.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A			N/A

Bid Analysis Notes: All bids were check for completeness, one bidder (Bayview Constr. & Painting) failed to submit page 14 of the required bid form. After review the final bid rankings are 1) A-Plus Painting 1st low, 2) Piana Constr. 2nd low, 3) Pacific Contractor Grp 3rd low. Bayview's Bid was deemed Non-responsive and Non-responsible.

Bid Openned By CEP

Bid Recorded By MB/MP

Evaluators MN/MB

Approved By ASP