3/16/2017

Davis Joint Unified School District

PROJECT BID SUMMARY SHEET

BID DATE:	**16-Mar-17**
BiD TIME:	**2:00:00 PM**
Project:	**HVAC & Controls Replacement Phase II**
School:	**KORE, Montgomery, Pioneer & Holmes Jr HS**
Project No:	**16-22**

BID SUMMARY

Contractor	Base Bid	Owners Allowance Contingency	Total Base Bid + Allowance(s)	Pre-Bid Walk Attendence (Y/N)	(1) Addenda Noted	Designation of Subcontractors Form	Non-Collusion Affidavit	Bid Guarantee Form	Bid Bond	Bid Form	Substitution Request Form	Worker's Compensation Certificate	Bidding Practices Re: Indemnity	Contractor Pre-Qual Application (DIR)	DJUSD Vendor Registration Form	DVBE Form
Perryman Mech.	$ 1,387,000.00	$ 40,000.00	$ 1,427,000.00	Y	Y	Y *	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A
Hometown Construction	$ 1,260,000.00	$ 40,000.00	$ 1,300,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A
Dowdle & Sons	$ 1,347,000.00	$ 40,000.00	$ 1,387,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A
Cooper Oates AC	$ 1,358,786.00	$ 40,000.00	$ 1,398,786.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A
Bobo Construction	$ 1,457,000.00	$ 40,000.00	$ 1,497,000.00	Y	Y	Y	Y	N/A	Y	Y	N/A	Y	N/A	Y	Y	N/A

Notes:

* Sublisting form submitted by Perryman Mech. Not completed with % for listed sub-contractors. This failure makes their bid proposal "non-responsive"

Apperant Low Bidder is Hometown Construction at $ 1,260,000 for Base Bid

Bid Openned By: GEP

Bid Recorded By: MP

Wittnessed By: KM

Approved By: GEP