Davis Joint Unified School District 6/5/2017
RQP_ > DJUSD
~—r PROJECT BID SUMMARY SHEET
BID DATE: 5-Jun-17
BiD TIME: 2:00:00 PM
Project: Parking Lot Improvements
School: Emerson Jr HS
Project No: 16-28
BID SUMMARY
Add Alternte No.1 Total Base Bid + Total Base Bid + Total Base Bid + IR
. . . Add Alternte No. 2 Add Alternte No. 3 | Add Alternte No. 4 O Allg Total B Bid Total B Bid + All Pre-Bid Walk | (2) Addend: Designation of Non- Bid Bid Bid Substitution Worker's Bidding Qual DJUSD Vendor|
Bike/Sidewalk Alternate 2 4 (Y/N) Form Affidavit | Form Form Certificate | Indemnity (DIR) Form  |DVBE Form
A. Alaniz Construction $ 859,013.00 | $ 28,345.00|$ 99,629.95|$ 64,600.00|$ 63,998.00 | $ 50,000.00 | $ 909,013.00 | $ 1,008,642.95|$ 973,011.00|$ 1,072,640.95| $ 1,165,585.95 Y Y Y Y N/A Y Y N/A Y N/A Y Y N/A
B. Western Engineering $ 715,172.00 | $ 16,793.00|$ 96,184.00| $ 35,678.68 | $ 54,023.00 | $ 50,000.00 | $ 765,172.00|$ 861,356.00|$ 819,195.00|$ 915,379.00| $ 967,850.68 Y Y Y Y N/A Y Y N/A Y N/A Y Y N/A
C. Brco Constructors $ 687,343.00 | $ 21,825.00|$ 100,800.00 | $ 49,270.00 | $ 87,250.00 | $ 50,000.00 | $ 737,343.00|$ 838,143.00|$ 824,593.00|$ 925,393.00|$ 996,488.00 Y Y Y Y N/A Y Y N/A Y N/A Y Y N/A
Notes:
Blind Bid Format: Paymon Fardash & G. Parker Evaluators
After scope and pricing analysis, the evaluators reached concensus that Base Bid and add alternates Nos. 2 & 4 were within project budget. Add alternate No. 1 was not needed when Add Alternate 2 was selected. Add Alternate No. 3 was not a approprate value for the scope of work and was not accepted.

Bidder B (Western Engineering) was deemed the apperant low bidder in the accepted bid senario (Base bid, plus Add Alternates 2 & 4

Recommend Selection of Western Engineering for Base Bid plus Add Alternates Nos. 2 & 4

Bid Openned By: MP/NM
Bid Recorded By: KM
Evaluated By: PF GP

Approved By: GEP




